
ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

OFFSITE IMPROVEMENTS - E. POINT TWENTY-TWO BOULEVARD (S898)

E. Point Twenty-Two Blvd Water  

1 Waterline Connection 1 EA 5,000.00$          5,000.00$                3,352.00$       3,352.00$                    1,750.00$       1,750.00$                    2,018.00 2,018.00$                   

2 12" D.I.P. Class 350 Water Line and 

Fittings 26 LF 300.00$             7,800.00$                232.00$          6,032.00$                    230.00$          5,980.00$                    285.00 7,410.00$                   

3 12" X 2" Curb Stop With Flusing Pipe Per 

M.A.G. STD DET. 390 Type "B" 1 EA 2,000.00$          2,000.00$                1,980.00$       1,980.00$                    1,600.00$       1,600.00$                    3,738.00 3,738.00$                   

E. Point Twenty-Two Blvd Sewer

4 5' Diameter Sewer Manhole (MAG STD 

Detail 420-1 Type "A" and 423-2) 1 EA 11,000.00$        11,000.00$              6,609.00$       6,609.00$                    11,000.00$     11,000.00$                  13,955.00 13,955.00$                 

5 8'' PVC SDR-35 Sewer Pipe or Approved 

Equal 79 LF 300.00$             23,700.00$              120.00$          9,480.00$                    140.00$          11,060.00$                  514.00 40,606.00$                 

6 Sewer Plug Per M.A.G. STD. Det. 427 1 EA 500.00$             500.00$                   130.00$          130.00$                       43.00$            43.00$                         409.00 409.00$                      

7 Connect To Existing Sewer Plug 1 EA 5,300.00$          5,300.00$                6,555.00$       6,555.00$                    3,300.00$       3,300.00$                    2,613.00 2,613.00$                   

E. Point Twenty-Two Blvd Concrete

8 6" Vertical Curb & Gutter (MAG Std. 

Detail 220-1, Type "A") 338 LF 17.00$               5,746.00$                22.00$            7,436.00$                    21.00$            7,098.00$                    23.70 8,010.60$                   

9 6" Single Curb (M.A.G. Std. Detail 222 

Type "B") 25 LF 17.00$               425.00$                   20.00$            500.00$                       46.00$            1,150.00$                    40.40 1,010.00$                   

10 Concrete Sidewalk (MAG Detail 230) 1632 SF 4.00$                 6,528.00$                6.00$              9,792.00$                    4.00$              6,528.00$                    9.70 15,830.40$                 

11 Sidewalk Ramp (Per C.O.M. Std. DET. M-

44.04.1) 1 EA 4,000.00$          4,000.00$                1,462.00$       1,462.00$                    3,300.00$       3,300.00$                    4,087.00 4,087.00$                   

12 Custom Sidewalk Ramp (Per Detail) 1 EA 4,000.00$          4,000.00$                1,345.00$       1,345.00$                    1,300.00$       1,300.00$                    5,568.00$                   5,568.00$                   

13 Valley Gutter and Apron (MAG Std. Detail 

240) 590 SF 11.00$               6,490.00$                10.00$            5,900.00$                    12.50$            7,375.00$                    22.40 13,216.00$                 

14 Sawcut & Remove Existing Curb Per 

M.A.G. Std Spec. 349 757 LF 8.00$                 6,056.00$                7.00$              5,299.00$                    3.00$              2,271.00$                    4.90 3,709.30$                   

15 Sawcut & Remove Existing Sidewalk Per 

M.A.G. Std Spec. 350 2115 SF 4.00$                 8,460.00$                2.00$              4,230.00$                    1.00$              2,115.00$                    2.85 6,027.75$                   

E. Point Twenty-Two Blvd Paving

16 2" A-1/2" PMTR Min Over 3 1/2" A-3/4" 

Over 10" A.B.C. Per C.O.M. STD. DET. M-

19.01 839 SY 42.00$               35,238.00$              80.00$            67,120.00$                  68.00$            57,052.00$                  61.20 51,346.80$                 

17 Earthwork 88 CY 15.00$               1,320.00$                11.00$            968.00$                       82.00$            7,216.00$                    31.50 2,772.00$                   

18 Subgrade Preparation 839 SY 3.00$                 2,517.00$                2.00$              1,678.00$                    3.00$              2,517.00$                    3.35 2,810.65$                   

19 Install Barricade (MAG Detail 130 Type 

A) 36 LF 70.00$               2,520.00$                49.00$            1,764.00$                    92.00$            3,312.00$                    169.50 6,102.00$                   

20 Sawcut Existing Pavement Per M.A.G. 

Std Spec. 350 769 LF 5.00$                 3,845.00$                1.00$              769.00$                       1.30$              999.70$                       1.50 1,153.50$                   

21 Remove Existing Pavement Per M.A.G. 

Std Spec. 350 168 SY 6.00$                 1,008.00$                18.00$            3,024.00$                    11.00$            1,848.00$                    9.50 1,596.00$                   

22 Adjust Manhole, Frame and Cover Per 

M.A.G. Detail 422 1 EA 450.00$             450.00$                   491.00$          491.00$                       412.00$          412.00$                       1,395.00 1,395.00$                   
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23 Thickened Edge Pavement (MAG Std. 

Detail 201, Type "A") 46 LF 5.00$                 230.00$                   33.00$            1,518.00$                    13.00$            598.00$                       16.00 736.00$                      

E. Point Twenty-Two Blvd Signage and Pavement Marking

24 Permanent Regulatory / Traffic Control 

Signage 1 LS Lump Sum 10,000.00$              Lump Sum 3,461.00$                    Lump Sum 3,900.00$                    Lump Sum 805.50$                      

25 Striping, Complete 1 LS Lump Sum 5,000.00$                Lump Sum 6,836.00$                    Lump Sum 14,000.00$                  Lump Sum 4,595.00$                   

E. Point Twenty-Two Blvd Landscape

26 Fine Grade 6555 SF 0.12$                 786.60$                   0.11$              721.05$                       0.12$              786.60$                       0.13 852.15$                      

27 Tree Removal 21 EA 160.00$             3,360.00$                643.00$          13,503.00$                  525.00$          11,025.00$                  153.50 3,223.50$                   

28 Shrub Removal 576 EA 14.00$               8,064.00$                18.00$            10,368.00$                  6.50$              3,744.00$                    7.55 4,348.80$                   

29 Drip Irrigation Removal and Repair 6555 SF 1.20$                 7,866.00$                0.88$              5,768.40$                    1.00$              6,555.00$                    1.05 6,882.75$                   

30 Finish Rake 6555 SF 0.07$                 458.85$                   0.12$              786.60$                       0.12$              786.60$                       0.13 852.15$                      

E. Point Twenty-Two Blvd Street Lighting

31 Remove & salvage conductors to COM 175 LF 0.50$                 87.50$                     2.00$              350.00$                       4.00$              700.00$                       2.10 367.50$                      

32 Street Light Trench, Conduit and Wire 190 LF 20.00$               3,800.00$                11.00$            2,090.00$                    26.00$            4,940.00$                    42.40 8,056.00$                   

33 #3-1/2 Pull Box 1 EA 800.00$             800.00$                   510.00$          510.00$                       550.00$          550.00$                       706.50 706.50$                      

34 Relocate lighting control cabinet, new 

concrete pad, power service feeders 1 EA 8,000.00$          8,000.00$                3,896.00$       3,896.00$                    1,800.00$       1,800.00$                    3,532.00 3,532.00$                   

E. Point Twenty-Two Blvd Dry Utilities (Non-City Utilities)

35 Gas Only Main Trench Shade and Backfill

300 LF 20.00$               6,000.00$                9.00$              2,700.00$                    16.00$            4,800.00$                    17.00$                        5,100.00$                   

36 2.5" Conduit 90 degree Elbows 1 EA 20.00$               20.00$                     15.00$            15.00$                         21.00$            21.00$                         22.60 22.60$                        

37 3" Conduit 90 degree Elbows (Street 

Light) 6 EA 30.00$               180.00$                   30.00$            180.00$                       21.00$            126.00$                       22.60 135.60$                      

38 Transformer Pad with Slurry *for 

relocation 1 EA 1,000.00$          1,000.00$                2,800.00$       2,800.00$                    2,350.00$       2,350.00$                    2,543.00 2,543.00$                   

E. Point Twenty-Two Blvd General Items

39 Mobilization 1 LS Lump Sum 20,000.00$              Lump Sum 9,342.00$                    Lump Sum 86,000.00$                  Lump Sum 9,766.00$                   

40 AZPDES Permit Compliance Dust 1 LS Lump Sum 10,000.00$              Lump Sum 1,456.00$                    Lump Sum 18,000.00$                  Lump Sum 706.50$                      

41 Construction Survey and Staking 1 LS Lump Sum 7,500.00$                Lump Sum 11,692.00$                  Lump Sum 5,200.00$                    Lump Sum 3,532.00$                   

42 Off-Duty Mesa Police Officer (contingent 

item) 40 HRS 75.00$               3,000.00$                47.00$            1,880.00$                    70.00$            2,800.00$                    65.00 2,600.00$                   

43 Mesa Police Dept. Official Patrol Car 

(contingent item) 40 HRS 10.00$               400.00$                   26.00$            1,040.00$                    6.00$              240.00$                       5.00 200.00$                      

240,455.95$            226,829.05$                308,148.90$                254,947.55$               

TOTAL  - OFFSITE EAST POINT TWENTY-TWO BLVD  - 

FULL STREET IMPROVEMENTS 

(Lines 1 to 43)
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OFFSITE ELLSWORTH ROAD TRAFFIC SIGNAL AND PAVEMENT MARKING MODIFICATIONS (S899)

E. Ray Road (West of Ellsworth Road) Signage and Pavement Marking

44 Permanent Regulatory / Traffic Control 

Signage 1 LS Lump Sum 5,000.00$                Lump Sum 117.00$                       Lump Sum 130.00$                       Lump Sum 282.50$                      

45 Striping, Complete 1 LS Lump Sum 5,000.00$                Lump Sum 9,876.00$                    Lump Sum 12,000.00$                  Lump Sum 13,340.00$                 

Ellsworth Road Traffic Signal

46 Traffic Signal 'A' Pole (10') 2 EA 2,000.00$          4,000.00$                1,387.00$       2,774.00$                    1,400.00$       2,800.00$                    1,166.00 2,332.00$                   

47 Traffic Signal 'K' Pole 1 EA 9,000.00$          9,000.00$                11,188.00$     11,188.00$                  9,200.00$       9,200.00$                    10,315.00 10,315.00$                 

48 Traffic Signal 'Q' Pole 1 EA 8,000.00$          8,000.00$                10,680.00$     10,680.00$                  8,800.00$       8,800.00$                    8,054.00 8,054.00$                   

49 Traffic Signal Foundation For Type J, K, 

Q, Or R Pole 1 EA 3,750.00$          3,750.00$                1,993.00$       1,993.00$                    3,300.00$       3,300.00$                    5,934.00 5,934.00$                   

50 Traffic Signal Foundation For Type 'A' 

Pole 1 EA 1,200.00$          1,200.00$                1,508.00$       1,508.00$                    1,200.00$       1,200.00$                    1,696.00 1,696.00$                   

51 35' Signal Mast Arm 1 EA 4,000.00$          4,000.00$                6,677.00$       6,677.00$                    4,800.00$       4,800.00$                    5,934.00 5,934.00$                   

52 55' Signal Mast Arm 1 EA 6,500.00$          6,500.00$                11,809.00$     11,809.00$                  8,600.00$       8,600.00$                    10,175.00 10,175.00$                 

53 20' Luminaire Mast Arm With Led 

Luminaire 1 EA 2,000.00$          2,000.00$                2,952.00$       2,952.00$                    1,600.00$       1,600.00$                    2,473.00 2,473.00$                   

54 Type 'F' Signal Head 4 EA 900.00$             3,600.00$                721.00$          2,884.00$                    700.00$          2,800.00$                    607.50 2,430.00$                   

55 Type 'FY' Signal Head 2 EA 1,000.00$          2,000.00$                945.00$          1,890.00$                    890.00$          1,780.00$                    1,187.00 2,374.00$                   

56 Pedestrian Signal Head 1 EA 800.00$             800.00$                   603.00$          603.00$                       615.00$          615.00$                       494.50 494.50$                      

57 Emergency Pre-Emption Detector 1 EA 2,000.00$          2,000.00$                3,102.00$       3,102.00$                    3,200.00$       3,200.00$                    2,543.00$                   2,543.00$                   

58 Video Detection Camera And Wires 1 EA 8,000.00$          8,000.00$                25,349.00$     25,349.00$                  13,300.00$     13,300.00$                  19,780.00 19,780.00$                 

59 Metro Street Name Sign 1 EA 1,200.00$          1,200.00$                1,576.00$       1,576.00$                    6,700.00$       6,700.00$                    565.00 565.00$                      

60 Type II Head Mounting 3 EA 250.00$             750.00$                   214.00$          642.00$                       400.00$          1,200.00$                    261.50 784.50$                      

61 Type IV Head Mounting 2 EA 400.00$             800.00$                   667.00$          1,334.00$                    700.00$          1,400.00$                    636.00 1,272.00$                   

62 Type V Head Mounting 1 EA 450.00$             450.00$                   590.00$          590.00$                       600.00$          600.00$                       565.00 565.00$                      

63 2" Sch 40 Pvc Conduit 30 LF 16.00$               480.00$                   63.00$            1,890.00$                    46.00$            1,380.00$                    56.50 1,695.00$                   

64 3" Sch 40 Pvc Conduit 15 LF 20.00$               300.00$                   97.00$            1,455.00$                    34.00$            510.00$                       77.70 1,165.50$                   

65 Traffic Signal Conductors And Cables 1 LS Lump Sum 8,000.00$                Lump Sum 5,536.00$                    Lump Sum 3,600.00$                    Lump Sum 4,239.00$                   

66 Mobilization 1 LS Lump Sum 6,000.00$                Lump Sum 34,375.00$                  Lump Sum 21,000.00$                  Lump Sum 864.50$                      

67 Construction Survey 1 LS Lump Sum 1,500.00$                Lump Sum 13,060.00$                  Lump Sum 5,300.00$                    Lump Sum 2,331.00$                   

68 Traffic Control 1 LS Lump Sum 6,000.00$                Lump Sum 20,520.00$                  Lump Sum 35,000.00$                  Lump Sum 14,745.00$                 

69 Off-Duty Mesa Police Officer (contingent 

item) 10 HRS 75.00$               750.00$                   47.00$            470.00$                       65.00$            650.00$                       65.00 650.00$                      

70 Mesa Police Dept. Official Patrol Car 

(contingent item) 10 HRS 10.00$               100.00$                   26.00$            260.00$                       6.00$              60.00$                         5.00 50.00$                        

TOTAL - OFFSITE ELLSWORTH ROAD 

TRAFFIC SIGNAL AND STRIPING 

MODIFICATIONS 

(Lines 44 to 70) 91,180.00$              175,110.00$                151,525.00$                117,083.50$               

ONSITE IMPROVEMENTS (SOUTH MOMENTUM, EAST SERENITY AVE, SOUTH BRADLEY WAY) (S900)
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Onsite Water

71 Waterline Connection 3 EA 5,000.00$          15,000.00$              2,961.00$       8,883.00$                    1,700.00$       5,100.00$                    2,018.00 6,054.00$                   

72 8" D.I.P. Class 350 Water Line and 

Fittings 90 LF 300.00$             27,000.00$              88.00$            7,920.00$                    72.00$            6,480.00$                    97.90 8,811.00$                   

73 8'' Gate valve, box & cover (MAG Std. 

Det. 391-1 Type "C") 2 EA 1,700.00$          3,400.00$                1,865.00$       3,730.00$                    2,000.00$       4,000.00$                    3,039.00$                   6,078.00$                   

74 8" X 2" Curb Stop With Flusing Pipe Per 

MAG Std. Det. 390 Type "B" 2 EA 1,500.00$          3,000.00$                1,814.00$       3,628.00$                    1,300.00$       2,600.00$                    2,520.00 5,040.00$                   

75 12" D.I.P. Class 350 Water Line and 

Fittings 3242 LF 90.00$               291,780.00$            91.00$            295,022.00$                86.00$            278,812.00$                93.00 301,506.00$               

76 12'' Gate valve, box & cover (MAG Std. 

Det. 391-1 Type "C") 22 EA 3,500.00$          77,000.00$              3,360.00$       73,920.00$                  3,200.00$       70,400.00$                  3,596.00 79,112.00$                 

77 12" X 2" Curb Stop With Flusing Pipe Per 

M.A.G. STD DET. 390 Type "B" 13 EA 2,000.00$          26,000.00$              1,980.00$       25,740.00$                  1,400.00$       18,200.00$                  2,776.00 36,088.00$                 

78 Fire Hydrant Complete 7 EA 7,500.00$          52,500.00$              5,209.00$       36,463.00$                  5,100.00$       35,700.00$                  6,617.00 46,319.00$                 

79 8" Vertical Realignment Per M.A.G. Detail 

370 1 EA 4,000.00$          4,000.00$                2,345.00$       2,345.00$                    1,800.00$       1,800.00$                    2,092.00 2,092.00$                   

80 12" Vertical Realignment Per M.A.G. 

Detail 370 16 EA 6,500.00$          104,000.00$            4,925.00$       78,800.00$                  5,000.00$       80,000.00$                  4,637.00 74,192.00$                 

81 Landscape Meter and Service Line Per 

COM Std Details M-49.01, M-49.02, See 

Landscape Plans 1 EA 5,000.00$          5,000.00$                4,027.00$       4,027.00$                    2,700.00$       2,700.00$                    3,334.00 3,334.00$                   

Onsite Sewer

82 5' Diameter Sewer Manhole (MAG STD 

Detail 420-1 Type "A" and 423-2) (No 

Steps) 17 EA 10,000.00$        170,000.00$            6,020.00$       102,340.00$                7,400.00$       125,800.00$                8,657.00 147,169.00$               

83 8'' PVC SDR-35 Sewer Pipe or Approved 

Equal 577 LF 72.00$               41,544.00$              47.00$            27,119.00$                  63.00$            36,351.00$                  106.00 61,162.00$                 

84 10" PVC SDR-35 Sewer Pipe or 

Approved Equal 1216 LF 94.00$               114,304.00$            46.00$            55,936.00$                  65.00$            79,040.00$                  106.00 128,896.00$               

85 12" PVC SDR-35 Sewer Pipe or 

Approved Equal 339 LF 100.00$             33,900.00$              54.00$            18,306.00$                  81.00$            27,459.00$                  113.50 38,476.50$                 

86 Sewer Connection 1 EA 3,000.00$          3,000.00$                3,272.00$       3,272.00$                    3,400.00$       3,400.00$                    3,086.00 3,086.00$                   

87 Sewer Plug Per M.A.G. STD. Det. 427 11 EA 500.00$             5,500.00$                130.00$          1,430.00$                    43.00$            473.00$                       427.50 4,702.50$                   

Onsite Storm Drain

88 Storm Connection 1 EA 3,000.00$          3,000.00$                1,784.00$       1,784.00$                    1,900.00$       1,900.00$                    2,114.00 2,114.00$                   

89 5' Diameter Manhole With "Flat Top" 

(MAG Detail 420-1 423,-2, & 521) 17 EA 5,000.00$          85,000.00$              4,762.00$       80,954.00$                  3,800.00$       64,600.00$                  6,983.00 118,711.00$               

90 8" PVC Storm Drain Bleed Pipe and 

Fittings 695 LF 60.00$               41,700.00$              24.00$            16,680.00$                  29.00$            20,155.00$                  42.10 29,259.50$                 

91 15" PVC Storm Drain Bleed Pipe and 

Fittings 68 LF 80.00$               5,440.00$                48.00$            3,264.00$                    51.00$            3,468.00$                    67.70 4,603.60$                   

92 15" RGRCP Storm Drain Pipe Class III 

and Fittings 329 LF 85.00$               27,965.00$              64.00$            21,056.00$                  70.00$            23,030.00$                  104.50 34,380.50$                 

93 18" RGRCP Storm Drain Pipe Class III 

and Fittings 77 LF 95.00$               7,315.00$                80.00$            6,160.00$                    86.00$            6,622.00$                    131.50 10,125.50$                 
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94 24" RGRCP Storm Drain Pipe Class III 

and Fittings 1667 LF 110.00$             183,370.00$            83.00$            138,361.00$                88.00$            146,696.00$                81.50 135,860.50$               

95 8" Perforated Pipe 20 LF 70.00$               1,400.00$                24.00$            480.00$                       62.00$            1,240.00$                    232.50 4,650.00$                   

96 Catch Basin Per C.O.M. STD. DET. M-64 2 EA 6,000.00$          12,000.00$              5,974.00$       11,948.00$                  4,500.00$       9,000.00$                    4,945.00 9,890.00$                   

97 Catch Basin Per MAG Std. Det. 534-1 10 EA 6,000.00$          60,000.00$              3,413.00$       34,130.00$                  3,400.00$       34,000.00$                  4,239.00 42,390.00$                 

98 Bubble-Up Headwall Per Plan Detail With 

Orifice Plate 1 EA 6,000.00$          6,000.00$                10,611.00$     10,611.00$                  5,300.00$       5,300.00$                    7,065.00 7,065.00$                   

99 Precast Flared End Section With Acess 

Barrier 10 EA 3,000.00$          30,000.00$              1,936.00$       19,360.00$                  2,300.00$       23,000.00$                  2,929.00 29,290.00$                 

100 Mitered End Pipe to Match Basin Slope 

With Orifice Plate 9 EA 2,000.00$          18,000.00$              442.00$          3,978.00$                    460.00$          4,140.00$                    394.50$                      3,550.50$                   

101 Storm Drain Plug Per M.A.G. Detail 427 2 EA 750.00$             1,500.00$                477.00$          954.00$                       43.00$            86.00$                         655.00$                      1,310.00$                   

102 Rip-Rap, Type I = 12" Thick 48 CY 200.00$             9,600.00$                118.00$          5,664.00$                    230.00$          11,040.00$                  143.00$                      6,864.00$                   

103 Rip-Rap, Type I I= 24" Thick 9 CY 250.00$             2,250.00$                120.00$          1,080.00$                    280.00$          2,520.00$                    144.50 1,300.50$                   

104 24" Checkmate Ultraflex Inline Check 

Valve 1 EA 7,000.00$          7,000.00$                10,699.00$     10,699.00$                  8,650.00$       8,650.00$                    8,317.00 8,317.00$                   

Onsite Concrete

105 6" Vertical Curb & Gutter (MAG Std. 

Detail 220-1, Type "A") 5565 LF 15.00$               83,475.00$              19.00$            105,735.00$                15.20$            84,588.00$                  19.30 107,404.50$               

106 Valley Gutter and Apron (MAG Std. Detail 

240) 955 SF 11.00$               10,505.00$              10.00$            9,550.00$                    13.00$            12,415.00$                  24.50 23,397.50$                 

107 Concrete Sidewalk (MAG Detail 230) 44887 SF 4.00$                 179,548.00$            6.00$              269,322.00$                3.70$              166,081.90$                6.80 305,231.60$               

108 Sidewalk Ramp (Per C.O.M. Std. DET. M-

44.04.1) 9 EA 4,000.00$          36,000.00$              1,462.00$       13,158.00$                  2,800.00$       25,200.00$                  4,302.00 38,718.00$                 

109 Sidewalk Ramp (Per MAG Std. Det. 237-

3) 5 EA 4,000.00$          20,000.00$              1,462.00$       7,310.00$                    2,400.00$       12,000.00$                  5,576.00 27,880.00$                 

110 Curb Transition 3 EA 200.00$             600.00$                   117.00$          351.00$                       100.00$          300.00$                       616.00 1,848.00$                   

Onsite Paving

111 2" A-1/2" Over 3" A-3/4"  Min Over 8" 

A.B.C. Per C.O.M. STD. DET. M-19.01 7732 SY 40.00$               309,280.00$            42.00$            324,744.00$                39.00$            301,548.00$                33.00 255,156.00$               

112 Subgrade Preparation 9291 SY 3.00$                 27,873.00$              2.00$              18,582.00$                  8.40$              78,044.40$                  3.00 27,873.00$                 

113 Survery Marker (Per MAG Std. Det. 120, 

Type "B") 11 EA 250$                  2,750.00$                240.00$          2,640.00$                    200.00$          2,200.00$                    346.00 3,806.00$                   

114 Adjust Manhole Frame & Cover (MAG 

Std. Detail 422) 35 EA 450$                  15,750.00$              491.00$          17,185.00$                  410.00$          14,350.00$                  272.00 9,520.00$                   

115 Adjust Valve Frame & Cover (MAG Std. 

Detail 270) 30 EA 450$                  13,500.00$              456.00$          13,680.00$                  390.00$          11,700.00$                  190.50 5,715.00$                   

116 Install Barricade (MAG Detail 130 Type A) 55 LF 70.00$               3,850.00$                49.00$            2,695.00$                    91.00$            5,005.00$                    56.50 3,107.50$                   

117 Remove Existing Barricade 110 LF 10.00$               1,100.00$                19.00$            2,090.00$                    25.00$            2,750.00$                    19.30 2,123.00$                   

118 Sawcut Existing Pavement Per M.A.G. 

Std Spec. 350 133 LF 5.00$                 665.00$                   1.00$              133.00$                       1.30$              172.90$                       4.35 578.55$                      

119 Remove Existing Pavement Per M.A.G. 

Std Spec. 350 40 SY 6.00 240.00$                   20.00 800.00$                       22.00 880.00$                       57.00 2,280.00$                   
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120 2" A-1/2" Over 3" A-3/4"  Min Over 8" 

A.B.C. Per C.O.M. STD. DET. M-19.01 

Stamped Asphalt 1,559 SY 50.00 77,950.00$              120.00 187,080.00$                100.00 155,900.00$                113.00 176,167.00$               

121 Thickened Edge Pavement (MAG Std. 

Detail 201, Type "A") 91 LF 10.00 910.00$                   18.00 1,638.00$                    13.00 1,183.00$                    5.05 459.55$                      

122 Custom Sign, Post, and Base 5 EA 750.00 3,750.00$                3623.00 18,115.00$                  4000.00 20,000.00$                  537.00 2,685.00$                   

Onsite Landscape

123 Fine Grade 61,622 SF 0.12 7,394.64$                0.12 7,394.64$                    0.13 8,010.86$                    0.14 8,627.08$                   

124 24" Box Tree 70.00 EA 280.00 19,600.00$              299.00 20,930.00$                  335.00 23,450.00$                  255.00 17,850.00$                 

125 16' Date Palm 38.00 EA 4500.00 171,000.00$            4005.00 152,190.00$                4480.00 170,240.00$                3,425.00 130,150.00$               

126 5 Gal Cacti/Accent/Vines 1,248 EA 27.50 34,320.00$              39.00 48,672.00$                  44.00 54,912.00$                  34.00 42,432.00$                 

127 5 Gal Shrub 727.00 EA 20.00 14,540.00$              21.00 15,267.00$                  23.00 16,721.00$                  25.50 18,538.50$                 

128 3 Gal Cacti/Accent 483.00 EA 30.00 14,490.00$              33.00 15,939.00$                  37.00 17,871.00$                  39.90 19,271.70$                 

129 1 Gal Shrub/Groundcover 1152 EA 8.00 9,216.00$                8.00 9,216.00$                    8.50 9,792.00$                    9.20 10,598.40$                 

130 Drip Irrigation, Complete 19357 SF 1.20 23,228.40$              3.00 58,071.00$                  3.85 74,524.45$                  2.94 56,909.58$                 

131 Controller (Pedestal Mount) 1 EA 26000.00 26,000.00$              17938.00 17,938.00$                  20000.00 20,000.00$                  21,675.00 21,675.00$                 

132 Backflow Preventor (including 

screen/cage, painted) 1 EA 2400.00 2,400.00$                3417.00 3,417.00$                    3700.00 3,700.00$                    3,975.00 3,975.00$                   

133 Finish Rake 61622 SF 0.07 4,313.54$                0.12 7,394.64$                    0.13 8,010.86$                    0.14 8,627.08$                   

134 Root Barrier (6'-0" min. of Root Barrier 

installed on each side of tree within 6' of 

hardscape and 10' of public 

improvements) 840 LF 9.00 7,560.00$                7.00 5,880.00$                    7.50 6,300.00$                    8.05 6,762.00$                   

135 Decomposed Granite 3" minus natural 

(Express Caramel) 61,622 SF 0.65 40,054.30$              1.00 61,622.00$                  0.76 46,832.72$                  0.60 36,973.20$                 

Onsite Site Electrical

136 Service Entrance section and control 

equipment, including connection to power 

company, including primary and 

secondary conduit and all associated 

work. 1 EA 8500.00 8,500.00$                35260.00 35,260.00$                  6300.00 6,300.00$                    9,891.00 9,891.00$                   

137 Conduit and Conductors, sized per plans, 

including trenching and backfill. 1 LS Lump Sum 600.00$                   Lump Sum 19,461.00$                  Lump Sum 2,600.00$                    Lump Sum 42,390.00$                 

Onsite Street Lighting

138 Single Arm Custom Street Light Pole, 

Luminaire, and foundation, complete & 

installed. 19 EA 4500.00 85,500.00$              4671.00 88,749.00$                  3700.00 70,300.00$                  4,945.00 93,955.00$                 

139 Street Light Trench, Conduit and Wire 4,270 LF 20.00 85,400.00$              12.00 51,240.00$                  16.00 68,320.00$                  22.60 96,502.00$                 

140 #3-1/2 Pull Box 22 EA 550.00 12,100.00$              510.00 11,220.00$                  590.00 12,980.00$                  706.50 15,543.00$                 

141 Lighting Control Cabinet, POS J-box, & 

Power Service Feeders 1 EA 7000.00 7,000.00$                10917.00 10,917.00$                  11000.00 11,000.00$                  11,305.00 11,305.00$                 

142 Photocell 2 EA 300.00 600.00$                   777.00 1,554.00$                    230.00 460.00$                       706.50 1,413.00$                   
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Onsite Dry Utilities (Non-City Utilities)

143 Feeder Trench and Backfill (E/T/Catv) 2170 LF 19.00 41,230.00$              12.00 26,040.00$                  16.00 34,720.00$                  17.00 36,890.00$                 

144 Distribution / Service Trench and Backfill 

(E/G/T/Catv) 370.00 LF 22.00 8,140.00$                25.00 9,250.00$                    16.00 5,920.00$                    17.00 6,290.00$                   

145 Street Light Only Trench and Backfill 720 LF 22.00 15,840.00$              10.00 7,200.00$                    12.00 8,640.00$                    12.70 9,144.00$                   

146 Gas Only Main Trench Shade and Backfill

1,830 LF 12.00 21,960.00$              9.00 16,470.00$                  16.00 29,280.00$                  17.00 31,110.00$                 

147 Gas Main + Street Light Trench Shade 

and Backfill 500 LF 25.00 12,500.00$              10.00 5,000.00$                    16.00 8,000.00$                    17.00 8,500.00$                   

148 1-4" PE Gas Sleeve 240 LF 8.00 1,920.00$                5.00 1,200.00$                    20.00 4,800.00$                    11.30 2,712.00$                   

149 2.5" Conduit (Mesa P.O.D. Service) 190 LF 8.00 1,520.00$                3.00 570.00$                       18.80 3,572.00$                    4.60 874.00$                      

150 2.5" Conduit (100A IRR/LT ped) 310.00 LF 8.00 2,480.00$                3.00 930.00$                       18.80 5,828.00$                    4.60 1,426.00$                   

151 2.5" Conduit (Future TI controller) 120.00 LF 8.00 960.00$                   3.00 360.00$                       18.80 2,256.00$                    4.60 552.00$                      

152 2.5" Conduit (SRP Primary) 3085 EA 8.00 24,680.00$              2.00 6,170.00$                    7.40 22,829.00$                  4.60 14,191.00$                 

153 2.5" Conduit 90 degree Elbows 38 EA 20.00 760.00$                   15.00 570.00$                       24.00 912.00$                       17.70 672.60$                      

154 (3) - 3" Conduits 1,237 LF 16.00 19,792.00$              14.00 17,318.00$                  10.00 12,370.00$                  17.00 21,029.00$                 

155 (6) - 3" Conduits (1-1/2 sack slurry with 

spacers @ 6' intervals) 690 LF 56.00 38,640.00$              45.00 31,050.00$                  38.00 26,220.00$                  49.50 34,155.00$                 

156 (9) - 3" Conduits (1-1/2 sack slurry with 

spacers @ 6' intervals) 180 LF 74.00 13,320.00$              133.00 23,940.00$                  56.00 10,080.00$                  91.80 16,524.00$                 

157 3" Conduit 90 degree Elbows 70.00 EA 20.00 1,400.00$                30.00 2,100.00$                    24.00 1,680.00$                    21.20 1,484.00$                   

158 Transformer Pad with Slurry 2.00 EA 1000.00 2,000.00$                3622.00 7,244.00$                    3900.00 7,800.00$                    2,543.00 5,086.00$                   

159 Elec Pulling Enclosure, Switch, Fuse and 

Capacitor Pads with Slurry 9 EA 2400.00 21,600.00$              3177.00 28,593.00$                  4700.00 42,300.00$                  7,347.00 66,123.00$                 

Onsite General Items

160 Mobilization 1 LS Lump Sum 80,000.00$              Lump Sum 78,338.00$                  Lump Sum 162,505.96$                Lump Sum 19,580.00$                 

161 AZPDES Permit Compliance Dust 1 LS Lump Sum 10,000.00$              Lump Sum 1,456.00$                    Lump Sum 24,000.00$                  Lump Sum 706.50$                      

162 Construction Survey and Staking 1.00 LS Lump Sum 90,000.00$              Lump Sum 11,692.00$                  Lump Sum 50,000.00$                  Lump Sum 43,520.00$                 

163 Construction Water 1.00 Allowance 90000.00 90,000.00$              Allowance 90,000.00$                  Allowance 90,000.00$                  Allowance 90,000.00$                 

TOTAL - ONSITE IMPROVEMENTS 

(SOUTH MOMENTUM, EAST SERENITY 

AVE, SOUTH BRADLEY WAY -

Lines 71 to 163)

3,338,772.88$         3,118,675.28$             3,224,118.05$             3,459,707.44$            

BID ALTERNATIVE 1 - OFFSITE RAY ROAD IMPROVEMENTS (S901)

E. Ray Road Water

164 12" D.I.P. Class 350 Water Line and 

Fittings 63 LF 300.00 18,900.00$              153.00 9,639.00$                    218.00 13,734.00$                  228.00 14,364.00$                 

165 12" X 2" Curb Stop With Flusing Pipe Per 

M.A.G. STD DET. 390 Type "B" 1 EA 2000.00 2,000.00$                1980.00 1,980.00$                    1560.00 1,560.00$                    4,094.00 4,094.00$                   
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166 16" X 12" Tapping Sleeve With 12" Valve 

Per M.A.G. Std Det. 340 1 EA 6000.00 6,000.00$                7823.00 7,823.00$                    9600.00 9,600.00$                    8,979.00 8,979.00$                   

167 Fire Hydrant Complete 1 EA 12000.00 12,000.00$              8718.00 8,718.00$                    14000.00 14,000.00$                  6,823.00 6,823.00$                   

168 Abandon Stub In-Place, Cut and Cap at 

Main 1 EA 3000.00 3,000.00$                2613.00 2,613.00$                    5200.00 5,200.00$                    1,733.00 1,733.00$                   

169 12" Vertical Realignment Per M.A.G. 

Detail 370 1 EA 6500.00 6,500.00$                4137.00 4,137.00$                    2700.00 2,700.00$                    4,895.00 4,895.00$                   

E. Ray Road Storm Drain

170 5' Diameter Manhole With "Flat Top" 

(MAG Detail 420-1 423,-2, & 521) 3.00 EA 5000.00 15,000.00$              5141.00 15,423.00$                  4200.00 12,600.00$                  7,240.00 21,720.00$                 

171 24" RGRCP Storm Drain Pipe Class III 

and Fittings 243.00 LF 110.00 26,730.00$              86.00 20,898.00$                  96.00 23,328.00$                  120.50 29,281.50$                 

172 Catch Basin Per C.O.M. STD. DET. M-64 1 EA 6000.00 6,000.00$                5974.00 5,974.00$                    4444.00 4,444.00$                    4945.00 4,945.00$                   

173 Precast Flared End Section With Acess 

Barrier 1.00 EA 3000.00 3,000.00$                2260.00 2,260.00$                    2550.00 2,550.00$                    2,931.00 2,931.00$                   

174 Cut and Remove Existing Storm Pipe 104.00 LF 65.00 6,760.00$                26.00 2,704.00$                    23.00 2,392.00$                    63.60 6,614.40$                   

175 Remove Existing Headwall, Catch Basin 4 EA 2000.00 8,000.00$                1479.00 5,916.00$                    560.00 2,240.00$                    1,804.00 7,216.00$                   

E. Ray Road Concrete

176 6" Vertical Curb & Gutter (MAG Std. 

Detail 220-1, Type "A") 699 LF 15.00 10,485.00$              22.00 15,378.00$                  17.00 11,883.00$                  23.50 16,426.50$                 

177 6" Single Curb (M.A.G. Std. Detail 222 

Type "B") 545 LF 15.00 8,175.00$                20.00 10,900.00$                  17.00 9,265.00$                    27.00 14,715.00$                 

178 Concrete Sidewalk (MAG Detail 230) 2,918 SF 4.00 11,672.00$              6.00 17,508.00$                  3.55 10,358.90$                  10.30 30,055.40$                 

179 Sidewalk Ramp (Per C.O.M. Std. DET. M-

44.04.1) 8 EA 4000.00 32,000.00$              1462.00 11,696.00$                  2500.00 20,000.00$                  3,729.00 29,832.00$                 

180 Valley Gutter and Apron (MAG Std. Detail 

240) 1,662 SF 11.00 18,282.00$              10.00 16,620.00$                  11.75 19,528.50$                  15.00 24,930.00$                 

181 Sawcut & Remove Existing Curb Per 

M.A.G. Std Spec. 349 1445 LF 8.00 11,560.00$              7.00 10,115.00$                  3.00 4,335.00$                    10.40 15,028.00$                 

182 Sawcut & Remove Existing Sidewalk Per 

M.A.G. Std Spec. 350 4361 SF 4.00 17,444.00$              2.00 8,722.00$                    1.00 4,361.00$                    10.70 46,662.70$                 

E. Ray Road Paving

183 2" A-1/2" PMTR Min Over 3 1/2" A-3/4" 

Over 10" A.B.C. Per C.O.M. STD. DET. M-

19.01 2,008 SY 52.00 104,416.00$            66.00 132,528.00$                75.00 150,600.00$                52.00 104,416.00$               

184 Earthwork 358 CY 15.00 5,370.00$                23.00 8,234.00$                    82.00 29,356.00$                  23.70 8,484.60$                   

185 Subgrade Preparation 2,008 SY 3.00 6,024.00$                2.00 4,016.00$                    6.00 12,048.00$                  2.85 5,722.80$                   

186 Install Barricade (MAG Detail 130 Type 

A) 73 LF 60.00 4,380.00$                49.00 3,577.00$                    92.00 6,716.00$                    169.50 12,373.50$                 

187 Sawcut Existing Pavement Per M.A.G. 

Std Spec. 350 1,607 LF 5.00 8,035.00$                1.00 1,607.00$                    1.30 2,089.10$                    1.45 2,330.15$                   

188 Remove Existing Pavement Per M.A.G. 

Std Spec. 350 344.00 SY 6.00 2,064.00$                18.00 6,192.00$                    11.00 3,784.00$                    30.20 10,388.80$                 



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

THE FISHEL CONSTRUCTION COMPANY
ENGINEER'S ESTIMATE

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING
DCS CONTRACTING, INC.

MESA, ARIZONA

PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

189 Adjust Manhole, Frame and Cover Per 

M.A.G. Detail 422 3.00 EA 450.00 1,350.00$                491.00 1,473.00$                    410.00 1,230.00$                    634.50 1,903.50$                   

190 Adjust Valve Frame & Cover Per M.A.G. 

Detail 270 2 EA 450.00 900.00$                   456.00 912.00$                       400.00 800.00$                       952.00 1,904.00$                   

191 Thickened Edge Pavement (MAG Std. 

Detail 201, Type "A") 92 LF 10.00 920.00$                   19.00 1,748.00$                    13.00 1,196.00$                    5.00 460.00$                      

E. Ray Road Signage and Striping

192 Permanent Regulatory / Traffic Control 

Signage 1 LS Lump Sum 35,000.00$              Lump Sum 12,528.00$                  Lump Sum 14,000.00$                  Lump Sum 3,561.00$                   

193 Striping, Complete 1 LS Lump Sum 11,000.00$              Lump Sum 11,462.00$                  Lump Sum 16,000.00$                  Lump Sum 9,191.00$                   

E. Ray Road Blvd Landscape

194 Fine Grade 29,510 SF 0.12 3,541.20$                0.12 3,541.20$                    0.13 3,836.30$                    0.14 4,131.40$                   

195 Tree Removal 60 EA 160.00 9,600.00$                643.00 38,580.00$                  523.00 31,380.00$                  161.00 9,660.00$                   

196 Shrub Removal 1,089 EA 14.00 15,246.00$              18.00 19,602.00$                  6.55 7,132.95$                    8.25 8,984.25$                   

197 Drip Irrigation Removal and Repair 29,510 SF 1.20 35,412.00$              0.34 10,033.40$                  0.40 11,804.00$                  0.41 12,099.10$                 

198 Add Irrigation Sleeve to reconnect 

Median (As Needed) 1.00 EA 1000.00 1,000.00$                677.00 677.00$                       8800.00 8,800.00$                    212.00 212.00$                      

199 Finish Rake 29510 SF 0.07 2,065.70$                0.12 3,541.20$                    0.13 3,836.30$                    0.14 4,131.40$                   

E. Ray Road Street Lighting

200 Relocate street light, new foundation, new 

luminaire 2 EA 3000.00 6,000.00$                3046.00 6,092.00$                    2375.00 4,750.00$                    4239.00 8,478.00$                   

201 30' Traffic Signal 'R' Pole, Foundation, & 

Luminaire Mast Arm. 2 EA 12000.00 24,000.00$              16012.00 32,024.00$                  15000.00 30,000.00$                  15545.00 31,090.00$                 

202 Single Arm Custom Street Light Pole, 

Luminaire, and foundation, complete & 

installed. 2.00 EA 4500.00 9,000.00$                8532.00 17,064.00$                  6600.00 13,200.00$                  7,771.00 15,542.00$                 

203 Remove & Salvage conductors to COM 570.00 LF 0.50 285.00$                   1.00 570.00$                       4.00 2,280.00$                    1.75 997.50$                      

204 Remove Existing Pull Box. 3 EA 150.00 450.00$                   98.00 294.00$                       215.00 645.00$                       212.00 636.00$                      

205 #7 Pull Box 6 EA 1000.00 6,000.00$                1014.00 6,084.00$                    800.00 4,800.00$                    1,413.00 8,478.00$                   

206 #9 TSFO pull box 1 EA 2500.00 2,500.00$                1325.00 1,325.00$                    6600.00 6,600.00$                    4,239.00 4,239.00$                   

207 #5 Pull Box 4 EA 600.00 2,400.00$                551.00 2,204.00$                    700.00 2,800.00$                    777.00 3,108.00$                   

208 Remove existing foundation 2 EA 500.00 1,000.00$                1140.00 2,280.00$                    3300.00 6,600.00$                    282.50 565.00$                      

209 Street Light Trench, Conduit and Wire 615 LF 20.00 12,300.00$              12.00 7,380.00$                    25.00 15,375.00$                  42.40 26,076.00$                 

210 3" Signal Conduit, Trench, and Wire 180 LF 23.00 4,140.00$                11.00 1,980.00$                    36.00 6,480.00$                    35.30 6,354.00$                   

211 (2) 3" Traffic Signal Conduits, Trench, and 

Wire 450 LF 30.00 13,500.00$              50.00 22,500.00$                  63.00 28,350.00$                  42.40 19,080.00$                 

212 Salvage #9 pull box to COM 1 EA 500.00 500.00$                   936.00 936.00$                       1500.00 1,500.00$                    706.50 706.50$                      

213 Traffic Signal Fiber Optic Quad duct bank

54 LF 60.00 3,240.00$                46.00 2,484.00$                    40.00 2,160.00$                    84.80 4,579.20$                   

214 Repull Fiber Optic & Resplice 1 LS Lump Sum 25,000.00$              Lump Sum 2,889.00$                    Lump Sum 3,200.00$                    Lump Sum 5,652.00$                   
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E. Ray Road Dry Utilities (Non-City Utilities)

215 Feeder Trench and Backfill (Electrical) 400 LF 19.00 7,600.00$                11.00 4,400.00$                    16.00 6,400.00$                    17.00 6,800.00$                   

216 (3) - 3" Conduits 400 LF 16.00 6,400.00$                16.00 6,400.00$                    19.00 7,600.00$                    17.00 6,800.00$                   

217 3" Conduit 90 degree Elbows 12 EA 16.00 192.00$                   30.00 360.00$                       20.00 240.00$                       21.20 254.40$                      

218 Elec Pulling Enclosure, Switch, Fuse and 

Capacitor Pads with Slurry 1.00 EA 2400.00 2,400.00$                3503.00 3,503.00$                    6800.00 6,800.00$                    7,347.00 7,347.00$                   

E. Ray Road General Items

219 Mobilization 1 LS Lump Sum 20,000.00$              Lump Sum 41,727.00$                  Lump Sum 105,000.00$                Lump Sum 9,766.00$                   

220 AZPDES Permit Compliance Dust 1 LS Lump Sum 5,000.00$                Lump Sum 1,456.00$                    Lump Sum 14,000.00$                  Lump Sum 706.50$                      

221 Construction Survey and Staking 1 LS Lump Sum 18,000.00$              Lump Sum 11,692.00$                  Lump Sum 6,000.00$                    Lump Sum 8,718.00$                   

222 Off-Duty Mesa Police Officer (contingent 

item) 40 HRS 75.00 3,000.00$                47.00 1,880.00$                    70.00 2,800.00$                    65.00 2,600.00$                   

223 Mesa Police Dept. Official Patrol Car 

(contingent item) 40 HRS 10.00 400.00$                   26.00 1,040.00$                    6.00 240.00$                       5.00 200.00$                      

643,138.90$            617,839.80$                756,508.05$                669,972.10$               

3,670,408.83$         3,520,614.33$             3,683,791.95$             3,831,738.49$            

4,313,547.73$         4,138,454.13$             4,440,300.00$             4,501,710.59$            

ADDITIONAL BIDDERS Total Base Bid Total Base Bid Plus Alternate No. 1

Blucor Contracting 4,995,667.27$   

Hunter Contracting Co. 5,534,383.21$   

TOTAL BASE BID (Lines 1 to 163)

TOTAL BASE BID PLUS ADD ALTERNATE NO. 1 

(Sum of Items 1 to 223)

TOTAL - ALTERNATE 1 - OFFSITE RAY ROAD IMPROVEMENTS 

(Lines 164 to 223)

4,237,494.47$                  

4,822,321.91$                  


